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Summary Info Continuation Page

Bl

This Amendment No. 01 is issued to the above referenced solicitation to replace pages with those that have
corrections and/or changes made to them as identified by the black lines in the right margin. Please replace the
following pages with those currently in the solicitation package.

Remove Pages

Solicitation, Offer, and Award, Page 1
Table of Contents, Page 3 :
General Decision DC070003, 9 Nov 07, Modification No. 12, Pages 1-7

Insert Pages

Solicitation, Offer, and Award, Page 1
Table of Contents, Page 3
General Decision DC070003, 16 Nov 07, Modification No. 13, Pages 1-7

NOTE:
The due date and time for receipt of offers is changed to December 21, 2007, 1:00 PM.

Attachments

Solicitation, Offer, and Award, 1 page

Table of Contents, 1 page

General Decision DC070003, 16 Nov 07, Modification No. 13, 7 pages
Questions and Government Responses, 2 pages

Hazardous Material Evaluation

Site Vist Attendees sheet, 2 pages
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SOL | C ITATI ON OFFER 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE PAGE 1
! ! ISSUED OF
AND AWARD SEALED BID (IFB) 51 PAGES
IMPORTANT — The “offer” section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6A. PROJECT NO. 6B. TITLE

CB 070193

970269GB

West Terrace Egress Doors and
Stairs, U.S. Capitol

7. ISSUED BY

Architect of the Capitol — Procurement Division
Ford House Office Building

2" and D Streets SW

Room H2-263

Washington, DC 20515

8. ADDRESS OFFER TO

Architect of the Capitol — Procurement Division

Ford House Office Building

2" and D Streets SW
Room H2-263
Washington, DC 20515

A. NAME
> Fred Witcher

9. FOR INFORMATION
CALL

(202) 226-7092

B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)

SOLICITATION

NOTE: In sealed bid solicitations “offer”” and “offeror” mean “bid” and “bidder”.

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date)

**ALL WORK TO BE PERFORMED UNDER THIS CONTRACT SHALL BE SUBSTANTIALLY COMPLETE BY 31 AUG 08.

A SITE VISIT WILL BE CONDUCTED 30 NOV 07. SEE AOC CLAUSE 52.236-13 FOR DETAILS (PAGE 48 of 51).

11. The Contractor shall begin performance 20 calendar days and complete it within **SEE ABOVE__ calendar days after receiving XX __ award,

notice to proceed. This performance periodis XX  mandatory

negotiable. (See _ AOC52.211-5, page 34 )

12a. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?

(If “YES”, indicate within how many calendar days after award in ltem 12b.)
_ XX__ YES NO

12b. CALENDAR DAYS

20

13. ADDITIONAL SOLICITATION REQUIREMENTS:

a. Sealed offers in original and 3 copies to perform the work required are due at the place specified in Item 8 by 13:00 _ (hour)
local time _December 21, 2007 (date). If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes
containing offers shall be marked to show the offeror’s name and address, the solicitation number, and the date and time offers are due.

b. An offer guarantee XX _is, is not required.

c. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

d. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.
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16120
16130
16140
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16190
16450
16500

—

RACEWAYS AND BOXES

VOLT WIRE AND CABLE

WIRING DEVICES

INSTALLATION OF INDIVIDUAL MOTOR CONTROLLERS
DISCONNECT SWITCHES

CEILING, FLOOR AND WALL ELECTRICAL PENETRATION FIRE SEALS
GROUNDING SYSTEM

LUMINAIRES AND ACCESSORIES

— AN DRI W

—

ATTACHMENTS

Attachment No. of Pages

(1) GENERAL DECISION NUMBER DC070003, MODIFICATION NO. 13, DATED 16 NOV 07
(2) BID BOND

(4) ACH VENDOR PAYMENT FORM (to be submitted by awardee only)

7
2
(3) PAST PERFORMANCE QUESTIONNAIRE 4
1
1

(5) U.S. CAPITOL POLICE REQUEST FOR CHECK OF CRIMINAL HISTORY RECORDS

(for informational purposes only)

(6) OF-17, “NOTICE TO OFFEROR” 1
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General Decision Number: DC070003 11/16/2007 DC3

Superseded General Decision Number:

State: District of Columbia

Construction Type: Building

County: District of Columbia Statewide.

BUILDING CONSTRUCTION PROJECTS

DC20030003

(Does not include single family

homes and apartments up to and including 4 stories)

Modification Number Publication Date
0 02/09/2007
1 05/04/2007
2 05/11/2007
3 05/18/2007
4 06/08/2007
5 06/15/2007
6 06/22/2007
7 06/29/2007
8 07/06/2007
9 07/20/2007
10 09/14/2007
11 11/02/2007
12 11/09/2007
13 11/16/2007

ASBE0024-001 10/01/2007

Rates

Asbestos Worker/Heat and
Frost Insulator

Includes the application

of all insulating

materials, protective

coverings, coatings and

finishes to all types of

mechanical systems.......... $ 27.88

Rates

HAZARDOUS MATERIAL HANDLER

Includes preparation,
wetting, stripping,
removal, scrapping,
vacuuming, bagging and
disposing of all
insulation materials,
whether they contain
asbestos or not, from

Amendment 1
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ASBE0024-002 10/01/2007

Fringes
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ASBE0024-005 10/01/2007

Rates Fringes
Fire Stop Technician............. $ 22.95 6.39

Includes the application of materials or devices within or
around penetrations and openings in all rated wall or floor
assemblies, in order to prevent the pasage of fire, smoke

of other gases. The application includes all components
involved in creating the rated barrier at perimeter slab
edges and exterior cavities, the head of gypsum board or
concrete walls, joints between rated wall or floor
components, sealing of penetrating items and blank openings.

Rates Fringes
BRICKLAYER . . it ittt it it e e et e e e $ 25.90 6.19
CARP0132-006 05/01/2007

Rates Fringes
Carpenters (Including Drywall
Hanging) « o v v v i e it i i e e e e S 24.37 6.15
Piledriver...... ... $ 22.87 6.85
ELEC0026-003 09/03/2007

Rates Fringes
Communication Technician......... $ 23.15 3%+6.87

SCOPE OF WORK: Includes low voltage construction,
installation, maintenance and removal of teledata
facilities (voice, data and video) including outside plant,
telephone and data inside wire, interconnect, terminal
equipment, central offices, PABX, fiber optic cable and
equipment, railroad communications, micro waves, VSAT,
bypass, CATV, WAN (Wide area networks), LAN (Local area
networks) and ISDN (Integrated systems digital network).

WORK EXCLUDED: The installation of computer systems in
industrial applications such as assembly lines, robotics
and computer controller manufacturing systems. The
installation of conduit and/or raceways shall be installed
by Inside Wiremen. On sites where there is no Inside
Wireman employed, the Teledata Technician may install
raceway or conduit not greater than 10 feet. Fire alarm
work 1s excluded on all new construction sites or wherever
the fire alarm system is installed in conduit. All HVAC
control work.

Amendment 1
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ELEC0026-016 11/05/2007

Rates Fringes
Electricians (Excluding
Communication-Low Voltage
Wirdng) « oo it i ittt i i $ 34.55 11.39+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Jr.'s
Birthday, Inauguration Day, Memorial Day, Fourth of July,
Labor Day, Veterans Day, Thanksgiving Day, the day after
Thanksgiving and Christmas Day or days designated as legal
holidays by the Federal Government.

ENGI0077-009 05/01/2007

Rates Fringes
Power equipment operators:
Boom TruCKS. ... eeeeennn S 26.47 6.82+a+b
Cranes (35 tons and above)..$ 27.64 6.82+a+b
Cranes (under 35 tons)...... S 27.18 6.82+a+b
ForkliftsS ... $ 19.90 6.82+a
Piledrivers.......oueueeen... $ 27.18 6.82+a

a. PAID HOLIDAYS:
New Years Day, Inaugural Day, Decoration Day, Independence
Day, Labor Day, Martin Luther King's Birthday, Veterans
Day, Thanksgiving Day, Friday after Thanksgiving and
Christmas Day.

b. PREMIUM PAY:
Tower cranes and cranes 100-ton and over to receive $1.00 per
hour premium over Group One.

IRONOOO5-001 06/01/2006

Rates Fringes
Ironworkers:
Structural, Ornamental and
Chain Link Fence............ $ 25.68 11.345
IRON0201-003 05/01/2007
Rates Fringes
Ironworker (Reinforcing)......... S 24.80 12.08
LABO0657-001 06/01/2006
Rates Fringes
Laborer:Skilled.................. $ 18.41 3.84
FOOTNOTE : Potmen, power tool operator, small machine

operator, concrete labor including concrete preparation,

Amendment 1
RFP 070123 Page 3



signalmen, laser beam operator, waterproofer, open caisson,

test pit, underpinnig, pier hole and ditches, laggers and
all work associated with lagging that is not expressly
stated, strippers, operator of hand derricks, vibrator
operators, pipe layers, or tile layers (tile laid on road
construction projects ONLY), operators of jackhammer,
paving breakers, spaders or any machine that does the same
general type of work, scaffold builders, operators of

towmasters, scootcretes, buggymobiles and other machines of

similar character, operators of tampers and rammers and
other machines that do the same general type of work,
whether powered by air, electric or gasoline builders of
trestle scaffolds over one tier high and sand blaster,
power and chain saw operators used in clearing, installers
of well points, wagon drill operators, acetylene burners
and licensed powdermen.

LABO0657-002 06/01/2006

Rates Fringes
Laborers:
Mason Tenders, Brick........ $ 13.91 3.84
Mortarmen, Scaffold
Builders. ..o eieeeeeeennn S 14.65 3.84
MARB0002-002 05/01/2007
Rates Fringes
Marble & Stone MasoN............. $ 31.00 11.52

INCLUDES pointing, caulking and cleaning of All types of
masonry, brick, stone and cement structures; EXCEPT
pointing, caulking and cleaning of exisiting masonry,
brick, stone and cement (restoration work)

MARBO003-001 05/01/2007

Rates Fringes
Mosaic & Terrazzo Worker,
Tile Layer
Marble Mason and Tile Layer.$ 24.67 8.78
Terrazzo Worker............. S 25.42 8.78
MARB0003-004 05/01/2007
Rates Fringes
Marble, Tile & Terrazzo
Finisher...... .. ... $ 19.84 7.90
PAINO051-004 06/01/2007
Rates Fringes

Amendment 1
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Glaziers
Contracts $2 million and

PAIN0051-010 06/01/2007

Rates
Painters:
Brush, Roller, Spray and
Drywall Finisher............ $ 23.31
PLAS0891-003 05/01/2007
Rates
Cement Mason/Concrete Finisher...$ 26.15
PLUMO005-007 08/01/2006
Rates

Plumbers
Apartment Buildings over 4
stories (except hotels),
schools, colleges and
speculative office
buildings, strip shopping
centers, churches, water
coolers, room air
conditioning units,
appliances, packaged ice
machines and light
commerical refrigeration
and/or air conditioning
systems serving a single
business in a single story
building and not to exceed
5. h.p. or tons, self-
contained package unit up
to including 5 h.p. or tons.$ 20.64
ALL Other Work.............. $ 31.52

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day

and the day after Thanksgiving, Christmas Day,

7.46
7.46
Fringes
7.31
Fringes
6.01
Fringes
8.08+a
12.59+a

New Year's

Day, Martin Luther King's Birthday, Memorial Day and the

Fourth of July.

* PLUM0602-006 11/01/2007

Rates
Steamfitter, Refrigeration &
Air Conditioning Mechanic
(Including HVAC Pipe Work)....... S 33.27

Amendment 1
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a. PAID HOLIDAYS:
New Year's Day, Martin Luther King's Birthday, Memorial Day,
Independence Day, Labor Day, Veterans Day, Thanksgiving Day
and the day after Thanksgiving Day and Christmas Day.

SHEE0100-002 07/01/2007

Rates Fringes

Sheet Metal Worker (Including
HVAC Duct Work) ..., $ 31.54 11.65

SUDC2000-001 04/12/2000

Rates Fringes
Laborer, Unskilled............... $ 11.83 2.23

Pointer, caulker and cleaner
INCLUDES pointing,
caulking and cleaning of
existing masonry, brick,
stone and cement
structures (restoration
work); EXCLUDES pointing,
caulking and cleaning of
new or replacement
masonry, brick, stone and
[T =3 (1LY o o $ 20.00

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

Amendment 1
RFP 070123
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1.) Has there been an initial decision in the matter? This can

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

Amendment 1
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WEST TERRACE EGRESS DOORS AND STAIRS, U.S. CAPITOL BUILDING,
WASHINGTON, D.C.

Question and Government Response

1. Question: Please provide the “Hazardous Materials Report” mentioned in specification
section 13082 Part 1.2 and section 13281 Part 1.1.A.2. There is no scope of work identified in the
documents for either lead or asbestos abatement.

Response: The HazMat report is included with this amendment.

2. Question: Please provide the “Geotechnical Report” mentioned in specification section
02260 Part 1.5.B. This information is necessary to properly define the scope of the excavation
support system.

Response: This document is very large and cannot be sent to you. If you need this
information please contact the Contracting Officer, Mr. Fred Witcher at (202) 226-7092 or
fwitcher@aoc.gov to make an appointment to review this document.

3. Question: Please confirm the standard working hours listed in specification section
01000 Part 1.2.B.2.d.

Response: The project cannot disturb or disrupt the activities of Congress. We will
allow as much flexibility as possible with the allowable hours of work, but bidders need to
understand that their construction activities cannot disrupt those of either the House or the Senate.
“Quiet time” is typically from 8 A.M. to 8P.M. weekdays although Congress occasionally continues
its work into the evening hours and also across weekends and even holidays. Extended hours of
congressional sessions cannot be predicted but they still must be worked around if and when they
occur. During those times and anytime while Congress is in session, such disruptive functions as
hammer drilling or jack hammering will not be permitted. Less noisy or less disturbing activities
will be allowed since the work area for this project is relatively easy to isolate from the rest of the
Capitol. What is considered disruptive is a judgement call made by the Capitol superintendent's
office and will be communicated to the COTR. Every effort will be made to accommodate the
contractor as much as reasonably possible, but we will also be consistent in requiring disruptive
activities to be performed so as not to disrupt the Congress. Also, itis important to note that any and
all interruption of utility services must be planned for “off hours” and approved in advance by the
Capitol superintendent.

4. Question: Please provide the allowable construction loading on the terrace paver system.

Response: The live load on the west terrace is 60 pounds a square foot. We have no
additional specific information on the pavers themselves but at 2 /2 inches thick and supported every

Amendment 01
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foot and a half or so we anticipate that they should be able to support the same 60 pounds a square
foot as the structure below.

5. Question: Please provide the allowable construction loading on the structural slab of the
terrace (after pavers removed).

Response: Same as response to Question #4 above.

6. Question: Please confirm that a modification of our bid via fax prior to the bid time is
acceptable and provide the fax number where a modification may be sent.

Response: Bid modifications via fax are not allowed. See AOC Provision 52.215-1,
“Instructions to Offerors” (last sentence of paragraph [c]) on page 43 of 51 of the solicitation.

7. Question: The steam piping will need to be shut down when the new piping is tied into
it. Please provide the sequence of operations necessary for this shutdown and indicate whether the
contractor is required to do additional work not shown on the documents to support this shutdown.

Response: The AOC shall be responsible for shutting off the flow of steam that comes
from the south and pressurizes the lines that need to be relocated. The contractor shall (must) plan
the shutdown well in advance and coordinate the service interruption with the AOC. The time must
be agreeable to the Capitol Superintendent and minimize the impact to building operations.

NOTE: RESPONSES TO ADDITIONAL QUESTIONS ARE FORTHCOMING

Amendment 01
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' HAZARDOUS MATERIALS EVALUATION
 (ASBESTOS AND LEAD BASED PAINT)

West Terrace Egress Doors and Stairs

US Capitol

Washington D.C.

Larry D-Jerkins-Pfoject Manager
Chairman, CEO

AOC FN 970269GB
JEI Job No.: 2004-174

September, 2004

Prepared for:

Beyer Blinder Belle
41 East 11 Street
New York, NY 10003

Prepared by:

Jenkins Environmental, Inc.
8831 Satyr Hill Rd., Suite 107
Baltimore, MD 21234-2355
410-663-8200
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1.0 INTRODUCTION

Jenkins Environmental was engaged by Beyer Blinder Belle to provide a limited lead-based paint and
asbestos evaluation of the West Terrace Egress Doors of the U.S. Capitol on September 7" and 8",
2004. The purpose of this investigation was to complete an inspection of the presence and condition of
hazardous materials prior to planned renovations. Mr. Larry Jenkins is an AHERA certified Asbestos
Inspector and Management Planner, and licensed LBP Risk Assessor.

This assessment is only designed for identification of hazardous material conditions at the time of this
investigation. JEI does not assume responsibility for the discovery and elimination of potential hazards
that could cause accidents, injuries, or damage. This assessment includes conditions, operations and
practices as observed during the time of the site survey. Changes, procedural modifications or facility
renovations made after the site assessment are not included.

2.0 SAMPLING METHODS

Lead Based Paint (LBP)

All lead paint was tested using an X-Ray Fluorescence Analyzer (LPA-1) manufactured by RMD, Inc. of
Waltham, Massachusetts. The use of a portable, non-destructive testing device was selected due to its
quick analysis and efficiency when compared to laboratory analysis. This report includes all readings,
both positive and negative. Actual readings appear on an LCD display are recorded on site while a data
logger can generate a final report once downloaded.

XRF results are identified as positive, negative, or inconclusive by the following rules:
“POSITIVE” refers to a sample that has a lead concentration of greater than or equal to

0.7 mg/em?
“NEGATIVE” refers to a sample that has lead concentration less than 0.7 mg/cm?



3.0 SURVEY RESULTS

Lead Survey Report

A total of 22 surfaces were tested for lead, 3 of which were calibration checks. The resuits are
summarized in the foliowing table.



LEAD BASED PAINT — XRF INSPECTION DATA

Client: Beyer Blinder Belle Project: 2004-174 U.S. Capito!l — West Terrace Egress Doors
Date: 9/7/04 Inspector: L. Jenkins XRF: RMD/LPA-1# 01554
Confirmed Lead Paint: >0.7 mglcm2 BL = Below State Lead Level (<0.7 mg/cm?)
No. Wall Room/Location Substrate Condition Color Lead
Satis./Unsatis. {mg/em?)
1 Calibration Check 1.0
2 Calibration Check 1.0
3 Calibration Check 1.0
AD101H
4 Door HT18 w S T 0.6
5 Door Jamb HT18 M S T 0.5
6 East Wall HT18 SR S Pale Y 0.0
7 South Wall HT18 SR S Pale Y 0.0
8 Door Casing HT18, Shutter Doors M S Y 0.0
9 Shutter Doors HT18 w S Y 0.0
10 Ceiling HT18 M Pan S GR 9.4
11 East Wall HT18, Above Ceiling Tile B S Y 0.3
12 Transom, Outside HT18 G S w >9.9
13 North Wall, Just Outside of HT18 B S Y >9.9
14 Ceiling, Just Outside of HT18 c S WH >9.9
AD101S
15 Archway Over Door Qutside ST22 B S WH >9.9
16 Door Casing Outside ST22 M S T 1.0
17 North Wall Just Outside ST22 B S WH >9.9
18 Door Inside ST22 M S Off WH 0.5
19 Door Outside ST22 M S T 1.0
20 East Wall ST22, Over Door B S Y >9.9
21 Deck ST22 c S WH >9.9
22 North Wall ST22 Cc S Off WH >9.9




Key

Substrate Color
DW = dry wall P = plaster WH = white R = red
W = wood B = brick GR = gray OR = orange
M = metal S = steel BR = brown GN = green
C = concrete CM = ceramic B = black T=tan
G = glass SR = sheetrock BL = blue P = pink
Y = yellow




4.0 CONCLUSION

Jenkins Environmental was requested to evaluate the presence and condition of hazardous materials at
various proposed sites for installation of new West Terrace Egress Doors. This building was accessed
several times, the last on September 8, 2004.

Lead Based Paint

There were 22 separate readings taken on the interior surfaces on this site including calibration checks.
Examination of floors, casings, frames, and walls was completed. Readings collected are representative
of similar material throughout the various areas. The positive lead paint readings numbered 11 excluding
calibration checks.

Lead paint has been identified and is assumed positive on all original brickwork, ceilings, walls, and
doors. Newer sheet rock walls are negative.

Asbestos

Three samples of suspect asbestos containing material were taken for this project. The duct mastic
(white) was taken in room HT-18 off of duct wrap. This sample proves to be non-asbestos. In room ST-22
a pipe sleeve on the North wall just five feet inside the door was tested for asbestos containing material.
Even though this material is highly suspicious, the limited access sample taken was negative. In the same
room, 20 in. above the drop ceiling, an asbestos line (16 linear feet) was insulated with both amosite and
chrysotile. These were the only suspect materials encountered. Walls have already been tested in this
area and were found to be negative for asbestos content.

The transom located above room HT-18 is painted but appears to be made of transite asbestos. This
could not be verified in the field without potential breakage.



5.0 DRAWINGS

The drawings attached are of the selected testing areas in the US Capitol with reference to
House and Senate West Terrace Egress Stairs and Doors Project. These drawings have been
reduced to 11" X 17" from the originals that were sent to us. Portions of the building where
positive lead readings were found with the X-Ray Fluorescence Analyzer (LPA-1) have been
circled on each drawing individually. Numbers without circles are negative.
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RFP 070123, West Terrace Egress Doors and Stairs, U.S. Capitol Building,

Washington DC
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Friday, November 30, 2007
10:00 a.m.
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